MINISTRY OF FINANCE

CENTRAL TENDERS BOARD

CONSULTANTS APPOINTED BY THE CENTRAL TENDERS BOARD

FOR THE MONTH OF FEBRUARY 2018

NO.	FILE NO.	MINISTRY/ DEPARTMENT	DATE	CONSULTANT	CONSULTANT ADDRESS	DETAILS OF CONTRACT	PRICE TT\$ (VAT EXCL.)	VAT
1	16/4/139 Sub. XIII	Ministry of Trade and Industry	02/02/2018	TTEK Inc. (in partnership with) 3CE Technologies and IBM	Coryston Marine Gardens Hastings, Christ Church Barbados BBB 15156	Consulting Services to Develop and Implement an Integrated Risk Management System, Government of the Republic of Trinidad and Tobago(GORTT), Inter-American Development Bank (IDB) Loan #3575/OC-TT	U.S. \$1,724,515.55	U.S. \$215,564.45
2	16/4/139 Sub. VIII	Ministry of Trade and Industry	09/02/2018	Maxwell Stamp PLC	Abbot's Court 34 Farringdon Lane London EC1R 3AX UK	Consulting Services to Review the Legislative and Institutional Framework for Trade and Business in Trinidad and Tobago, GORTT, IDB Loan #3575/OC-TT	U.S. \$819,044.00	U.S. \$102,381.00
3	16/4/139 Sub. XVI	Ministry of Trade and Industry	20/02/2018	Ecorys UK	5th Floor, Queen Elizabeth House 4 St Dunstan's Hill London EC3R 8AD United Kingdom	Consulting Services to Develop and Implement a Change Management Strategy for the Single Electronic Window, Government of the Republic of Trinidad and Tobago (GORTT), Inter-American Development Bank (IDB) Loan # 3575/OC-TT	U.S. \$499,900.00	U.S. \$62,488.00
4	16/4/139 Sub. XIV	Ministry of Trade and Industry	20/02/2018	Crimson Logic Americas a Consortium of Crimson Logic Panama Inc. and Crimson Logic (Trinidad and Tobago) Limited	Clayton, City of Knowledge Building 239, 3rd Floor Panama	Consulting Services to Develop and Implement an Automated Construction Permit System, Government of the Republic of Trinidad and Tobago (GORTT), Inter-American Development Bank (IDB) Loan #3575/OC-TT	U.S. \$1,881,000.00	U.S. \$235,125.00

Checked by Dianne Arjoon (Ms.)	Prepared by Tricia Maharaj (Ms.)		
Secretary to the Board (C.T.B)	Clerk I to the Secretary to the Board (C.T.B)		
Signature:	Signature:		
=	=		